SCHEDULE OF WIRING METHODS

~ BISHOP HALL (BLDG. N0.9C)

SPACE

REMARKS

WALL MATERIALS CEILING FLOOR WIRING
'NAME NO. NORTH SOUTH ' EAST WEST MATERIALS MATERIALS METHOD(S) :
LOWER PLAN - LEVEL 1 REHEARSAL RM. €101 CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | PIASTER WOOD 5 @@

PIANO STUDIO OFFICE 102 CONC. BLOCK CONC. BLOCK | cone. BLOCK CONC. BLOCK 5

VOCAL STUDIO OFFICE 103 | | | | 5

VESTIBULE clo4 l l l l, 5

REHEARSAL STORAGE €105 CONC. BLOCK (U) CONC. BLOCK (U) CONC. BLOCK (V) 1 CONC. BLOCK (U) AC.T. (SPUNE) V.CT. 4

PIANO STUDIO STORAGE C106 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK ACT. (SPUNE) 4

REHEARSAL RM. c107 PLASTER WOOD 5 @@
PIANO PEDEGOGY €108 5

STORAGE RM. 109 4

REED STUDIO OFFICE c1o \ v v 5

SECRETM OfFICE 1 e CONC. BLOCK (U) CONC. BLOCK (U) CONC. BLOCK (U) CONC. BLOCK (U) AC.T. (SPUNE) (ZAR 5

FLUTE STUDIO OFFICE cn2 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK S

CORRIDOR c113 ACT. V.CT. S
_ SPECAL EDUCATION LAB C114 5

VESTIBULE c115 ACT. (SPUNE) V.CT. 5

SPECIAL EDUCATION LAB C1154 S

WE OFFICE c116 5

FACULTY OFFICE c117 5

VOCAL STUDIO OFFICE c118 5

REHEARSAL RM. C119 PLASTER wOOoD 5 @
REHEARSAL STORAGE €120 4

ELECTRICAL MUSIC RECORDING C120A 5

VESTIBULE a1 5

HRPSCRO STUDIO OFFICE c122 <

REHEARSAL RM. c123 PLASTER WOOD 5

SPRING STUDIO OFFICE C124 5

PIANO STUDIO OFFICE c125 5

CORRIDOR C128 ACT. V.C.T. 53

TRANSFORMER RM. €127 1

Los8Y ci128 5

VESTIBULE €129 )

ELEVATOR c130 CONCRETE CONCRETE 1 @
STAR c1-1 PLASTER V.CT. 2

STAR c1-2 PLASTER V.CT. 5

STAR c1-3 PLASTER V.CT. 2

LOWER PLAN - LEVEL 1 PIANO STUDIO OFFICE €201 5

STRING STUDIO OFFICE €202 \ v N \ 5

MENS TOILET €203 C.J. ON CONC. BLOCK | C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | PLASTER V.CT. 5 @
PUANO STUDIO OFFICE C204 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK 5

JANTORS CLOSET C205 ACT. (SPUNE) CONCRETE 4

FACULTY OFFICE c206 S

WORKROOM €207 ACT. (SPUNE) CARPET 5

SECRETARIAL OFFICE €208 5

ASSISTANT TO DEANS OFFICE c209 5

CLERKS OFFICE €210 )

LECTURE HALL STORAGE c211 4

INFORMATION CENTER C211A o]

CORRIDOR c212 ACT. V.CT 5

LECTURE HALL STORAGE c213 4

CONFERENCE RM. C214 5

CONFERENCE RM. STORAGE C214A \ \ \ v 5

WORKROOM c215 CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | CONC. BLOCK / SAP. | ACT. (SPUNE) CARPET 5

JANITORS CLOSET c218 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK AC.T. (SPUNE) CONCRETE 4

WOMENS TOILET c217 CT. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK PLASTER V.C.T. 5

SECRETARY & WATTING RM. c218 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK ACT. (SPUNE) CARPET 5

DEAN OF MUSIC OFFICE c219 5

SECRETARIAL OFFICE €220 5

SECRETARIAL OFFICE c221 5

DEPARTMENT HEAD OFFICE c222 5 @
CORRIDOR €223 ACT. VeI 5

LECTURE HALL C224 5

Losgy €225 ACT. v.eT 5

ELEVATOR C226 1 @
STAR c2-1 PLASTER v.eT 2

STAR c2-2 PLASTER ver 5

STAR c2-3 v v v PLASTER v.CT 2

NOTE: FOR ALL NOTES

AS WELL AS KEY FOR WIRING METHODS AND REMARKS SEE SHEET A-17.
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FIELD VERIFY ALL DIMENSIONS
AND REPORT DISCREPENCIES
TO THE ARCHITECT BEFORE ANY
WORK IS CDMMENCED. :

ALL DRAWINGS ARE THE PROPERTY
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WALL MATERIALS CEILING FLOOR WIRING
NAME NO. NORTH SOUTH ' EAST WEST MATERIALS MATERIALS METHOD(S)
LOWER PLAN - LEVEL 1 FACULTY EMERMTUS €301 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK 5
FACULTY OFFICE €302 )
CLASSROOM csos 5
' VOCAL STUDIO OFFICE €304 &
°  STORAGE RM. c305 4
FACULTY OFFICE €306 v N \ \ 5
MENS TOILET €307 C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK ACT. V.CT. 5 @
FACULTY OFFICE €308 CONC. BLOCK CONC. BLOCK ' CONC. BLOCK CONC. BLOCK 5
CLASSROOM c300 5
DEPARTMENT HEAD OFFICE €310 5
STORAGE RM. c3n 4
VOCAL STUDIO OFFICE c312 5
CORRIDOR c313 ACT. veT. 5
FACULTY OFFICE C314 5
STORAGE RM. c315 4
FACULTY OFFICE C316 5
FACULTY OFFICE c317 5
CLASSROOM ca18 % v \ 5 :
WONENS TOWET C319 C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK C.T. ON CONC. BLOCK ACT: ViCT. 5 i @
STORAGE RM. €320 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK 4
FACULTY OFFICE €321 5
VOCAL STUDIO OFFICE €322 5
CLASSROOM c323 5
VOCAL STUDIO OFFICE C324 9
VOCAL STUDIO OFFICE €325 (5}
CORRIDOR €328 ACT Ve 5
Los8gy €327 ACT. V.C.T. 5 e
ELEVATOR c328 CONCRETE CONCRETE 1 @
STAR C3-1 PLASTER VieiTy 2
STAIR €3-2 PLASTER Ve 5
STAR €3-3 v v N N PLASTER V.CT. 2

NOTE: - FOR ALL NOTES AS WELL AS KEY FOR WIRING METHODS AND REMARKS SEE SHEET A—-17.
PIPING SYSTEM INSULATION ON ALL THREE LEVELS OF THIS BUILDING REPORTED TO CONTAIN ASBESTOS.

N0
12130

INSTALL SPRINKLER

/

STATE UNIVERSLEY
CRANE MIISIC COMPIEX

COMNS T RITCE0 N

SUCF PROJECT NUMBER
STATE UNIVERSITY COLLEGE AT POTSDAM

REPLACE FIRE ALARM SYSTEM

1818

POTSDAM

St. Lavemes Acasmy ©

HA2F, CONSULTANTS IN ENGINEERING
P.O. BOX 226
CLIFTON PARK, NY. 12085

TEL: (518) 877-8566
FAX: (518) 877-8589

OCM PROJECT NO. 10233

0'CONNOR & MARSH

ARCHITECTS
FACILITY DESIGN — PLANNING

7 ABOVE THE LIBRARY
51 WESTERN AVE., BOX 3130
ALBANY, NEW YORK 12203
518 465 0611

DRAWING TITLE

SCHEDULE OF
WIRING METHODS

1 -DATE DRAWING NO.
[ 12=9-97

|

PROJECT NO.
121,30




