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SCHEDULE OF
WIRING METHODS

SPACE WALL MATERIALS FLOOR WIRING REMARKS
: NAME NO. NORTH SOUTH EAST WEST MATERIALS MATERIALS METHOD(S)
BASEMENT PLAN — LEVEL O| eoupwent sToract £001 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK ; 4 @
‘ ” EQUIPMENT STORAGE £002 4
EQUIPMENT STORAGE - 003 A
EQUIPMENT STORAGE EOD4 4
EQUIPMENT STORAGE E00S 4
CORRIDOR £006 ACT. v.CT. 5
EQUIPMENT STORAGE £007 4
EQUIPMENT STORAGE E008 4
EQUIPMENT STORAGE £009 4
EQUIPMENT STORAGE £010 4
CORRIDOR £011 ACT. Ve, 5
EQUIPMENT STORAGE €012 4
EQUIPMENT STORAGE E013 4
EQUIPMENT STORAGE EO14 4
MACHINE RM. E015 1 @ @
STORAGE RM. £016 1
ORCHESTRA LIFT £017 3
CHAIR STORAGE E018 1
MECH. SERV. CORRIDOR €019 1
ORHESTRA PLAN - SIDE STAGE ? E101 1
LEVEL 1, & 1.1 :
BACK STAGE £102 1
SIDE STAGE £103 1 @
STAGE £104 7
ORCHESTRA SEATING E105 5
CIRCULATION E106 5
CIRCULATION E107 B
VENDING MACHINE RM. E108 : 5
JANITORS CLOSET E109 AC.T. (SPLINE) CONCRETE 4
COAT RM. EN10 5
TICKET SALES Em \ N N 5
MENS TOILET EN2 C.T. ON CONC. BLOCK. | CT. ON CONC. BLOCK | C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | piasTer o 5 @@
ENTRY VESTIBULE £113 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK 5
WOMENS TOILET E114 C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | C.T. ON CONC. BLOCK | piasTer cT. 5 @@
Lossy ENS CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK ' 5 @
STORAGE RM. EN6 4
STAR E1-1 PLASTER Ve, 5 @
STAR £1-2 PLASTER v.CT. 5 @
STAR E£1-3 PUASTER veT. 2 @
STAR E1—4 PLASTER Ve, 2 @
PLAN AT BOX LEVEL - BOX £201 5
LEVEL 2.4
BOX E202 5
80X £203 5
BOX E204 5
BOX £205 5
CORRIDOR E206 ACT. VLT 5
BOX E207 S
BOX - €208 5
80X £209 5
80X £210 5
80X en S
CORRIDOR E212 N \% ACT. Ve, 5
MENS TOILET £213 | c1. on cone. BLOCK | CT. ON CONC. BLOCK | CT. ON CONC. BLOCK | CT. ON CONC. BLOCK | PLASTER o 5 @
ADMINISTRATIONS OFFICE £214 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK S
SECRETARIAL OFFICE €215 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK 5
WOMENS TOILET €216 CT. ON CONC. BLOCK | C.T. ON CONC. BLOCK | CT. ON CONC. BLOCK | C.T. ON CONC. BLOCK | PLASTER cT. 5 @
CORRIDOR E217 CONC. BLOCK CONC. BLOCK CONC. BLOCK CONC. BLOCK ACT. V.CT. 5
ORGAN LOFT £218 4 @
STAR £2-1 PLASTER VCT. 5 @
STAR £2-2 PLASTER V.CT. 5 @
STAIR E2-3 PLASTER V.CT. 2 @
STAR E2-4 PLASTER Ve 2 @
BALCONY PLAN - ORCHESTRA SEATING £301 7
LEVEL 3.1
CORRIDOR E302 ACT. V.CT. 5
STAIR £3-3 PLASTER Ve 2
STAR £3-4 PLASTER VT 2
CONTROL ROOM PLANS - ToILET E401 5 )
LEVEL 4
STORAGE RM. £402 4
AUDIO CONTROL RM. E403 5
AUDIO ANNOUNCERS RM. £404 5
y UGHT CONTROL R, E405 5
T.V. FOLLOW SPOT RM. £406 5
T.V. CONTROL RM. E407 )
T.V. ANNOUNCER RM. E408 5
OBSERVATION RM. €409 5
STORAGE RM. E410 4 @
CORRIDOR E4N AC.T. (SPUNE) V.C.T. 5
STAR E4-3 | PusTer v.eT. 2 @
STAR E4-4 PLASTER Ve 2. @
LIGHTING GALLERY - LGHTING GALLERY £501 4 ©)
LEVEL §
METAL CATWALK E502 4 @
STORAGE AREA £503 4 @
STAR £5-4 N / PLASTER V.CT. 2 @
NOTE: FOR ALL NOTES AS WELL AS KEY FOR WIRING METHODS AND REMARKS SEE SHEET A-17.
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